STATE OF CALI FORNI A

B I

D SUMMARY

DEPARTMENT OF TRANSPORTATI ON

Bl D245

PAGE 1

09/ 11/ 00
CONTRACT CCDE 'A '
49 CONTRACT | TEMS

FEDERAL Al D ACI M X065-(067) E

FAX

FAX

FAX

TOTAL NUMBER OF WORKI NG DAYS
PERCENT UNDER EST 6. 88

( NAVE/ ADDRESS/ LOCATI ON)

909 684-5360
00140069
909 788-2449

909 736- 7600
00267073
909 736- 7646

909 355-4333
00414567
909 355-4339

Bl D OPENI NG DATE 09/ 07/ 00 I N RI VERSI DE COUNTY | N AND NEAR
CONTRACT NUMBER 08-4180U4 MJURRI ETA AND PERRI'S ON RTE 15 AT
LOCATI ON 08- Rl V-215-R8. 4/22.3 RTE 15/ 215 SEPARATI ON AND ON RTE
215 FROM RTE 15/ 215 SEPARATI ON TO
ROADWAY REHABI LI TATI ON
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 11. 0%
PROPCSALS | SSUED 11 FUND TOTAL HA22 10, 600, 000
NUVBER OF BI DDERS 4 ENG NEERS EST 9, 628, 453. 00 AMOUNT UNDER 662, 453. 00
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORVATI ON
1 8, 966, 000. 00 4 E L YEAGER CONSTRUCTI ON
COVPANY | NC
P O BOX 87
RI VERSI DE CA 92502- 0087
2 9, 193, 485. 10 1 ALL AMERI CAN ASPHALT
P O BOX 2229
CORONA CA 92878-2229
3 9, 686, 434. 00 3 VANCE CORPORATI ON
2271 N LOCUST AVE
RI ALTO CA 92377
4 9, 825, 983. 50 2 R J NOBLE COVPANY

P O BOX 620
ORANGE CA 92856

FAX

714 637-1550
00782908
714 637-6321

150



08-4180U4
08- RI V- 215
09/ 07/ 00

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF

OF

REMAI

N |

NG BI DDERS

SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

Bl D245
PAGE 2
09/ 11/ 00

04

ALCORN FENCE
Rl VERSI DE CA
APCO

GOSHEN CA

L A SI GNAL

| NDUSTRY CA
PAVEMENT RECYCLI NG SYSTEMS
Rl VERSI DE CA
SM TH AND SON
FALLBROCK CA
SUDHAKER

RI ALTO CA

FENCI NG AND GUARD RAI L

PLACE ASPHALT CONCRETE DI KE

ELECTRI CAL

COLD PLANE ASPHALT CONCRETE

CONSTRUCTI ON AREA SI GNS

STRI PI NG



08-4180U4 Bl D245

08- RI V- 215 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
09/ 07/ 00 09/ 11/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ALCORN FENCE I TEM5S 7, 11 THRU 13 AND 38 THRU 42
Rl VERSI DE CA
ALERT BARRI CADE | TEM5 3 THRU 6 ( PORTI ON)
SAN JACI NTO CA
APCO | TEMS 28 THRU 31
GOSHEN CA
CALMEX ENG NEERI NG | TEM 27
Rl VERSI| DE CA
MOORE ELECTRI CAL CONTRACTI NG | TEMS 47 AND 48
CORONA CA
SUDHAKAR COVPANY | NC | TEMS 43 THRU 46
RI ALTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A C DI KE COVPANY PLACE ASPHALT CONCRETE DI KE (PORTIIN)
LI NCOLN CA
ALCORN FENCE FENCE AND GUARD RAIL (PORTI ON)
Rl VERSI DE CA
L A SI GNAL TRAFFI C MONI TORI NG AND LOOP DETECTORS ( PORTI ON)
I NDUSTRY CA
ORANGE COUNTY STRI PI NG STRI PI NG AND MARKI NG ( PORTI ON)
ORANGE CA

CONTI NUED ON NEXT PAGE



08-4180U4

08- RI V- 215 SUMMARY

09/ 07/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245

NI NG BI DDERS PAGE 4

09/ 11/ 00

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 SM TH AND SON
FALLBROCK CA
Bl DDER | D NAME AND ADDRESS

CONSTRUCTI ON AREA SI GNS ( PORTI ON)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 A C DI KE COVPANY

2788 VENTURE DR
LI NCOLN CA 95648
ALCORN FENCE CO
121 W STRUCK AVE
ORANGE CA 92867
ALERT BARRI CADE | NC
753 WOTH ST STE C
SAN JACI NTO CA 92582
BOB WETZEL CONCRETE | NC
1419 KEEGAN
SANTA ANA CA 92701
CALMEX ENG NEERI NG
P O BOX 2425
RI VERS|I DE CA 92516- 2425
MOCRE ELECTRI CAL CONTRACTI NG | NC
463 N SM TH AVENUE
CORONA CA  91720- 6950
ORANGE COUNTY STRI PI NG SERVI CE
183 N PI XLEY
ORANGE CA 92868

CONTI NUED ON NEXT PAGE

DI KE AND M SCELLANEQUS ASPHALT CONCRETE

FENCE AND GUARD RAI L

TRAFFI C CONTRCL

M SCELLANEQUS CONCRETE AND PI PE

OPEN GRADED ASPHALT

ELECTRI CAL

STRI PI NG AND MARKERS



08-4180U4
08- RI V- 215 SUMMARY OF
09/ 07/ 00
LI' ST OF
Bl DDER | D NAME AND ADDRESS

Bl D245
REMAI NI NG BI DDERS PAGE 5
09/ 11/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 PAVEMENT RECYCLI NG SYSTEMS
P O BOX 1266
RI VERSI DE CA 92502

COLD PLANE



08-4180U4 Bl D245

08- Rl V- 215 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
09/ 07/ 00 09/ 11/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070010 PROGRESS SCHEDULE ( CRI TI CAL PATH) LS LUMP SUM 15, 000. 00* 15, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 150 1, 340. 00 201, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 13, 000. 00* 13, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 135, 000. 00* 135, 000. 00
5 (S) 120200 FLASHI NG BEACON ( PORTABLE) EA 2 1, 500. 00 3, 000. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 4 15, 000. 00 60, 000. 00
7 150606 REMOVE FENCE ( TYPE BW M 12, 000 2.50 30, 000. 00
8 150771 REMOVE ASPHALT CONCRETE DI KE M 20, 900 1.50 31, 350. 00
9 019186 REMOVE Pl PE RI SER AND FOUNDATI ON EA 2 350. 00 700. 00
10 150859 REMOVE ASPHALT CONCRETE OVERSI DE DRAI N EA 83 200. 00 16, 600. 00
11 151272 SALVAGE METAL BEAM GUARD RAI LI NG M 320 22.00 7,040. 00
12 (S) 151625 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 1, 680 50. 00 84, 000. 00
(WOOD POST)
13 (S) 152500 ADJUST METAL BEAM GUARD RAI LI NG M 22 26. 00 572. 00
14 (S) 153152 COLD PLANE ASPHALT CONCRETE PAVENENT M2 135, 000 . 60 81, 000. 00
(30 MM MAXI MUM)
15 (S) 153153 COLD PLANE ASPHALT CONCRETE PAVENENT M2 8, 200 1.00 8, 200. 00
(45 MV MAXI MUM)
16 (S) 153154 COLD PLANE ASPHALT CONCRETE PAVENENT M2 193, 000 1.10 212, 300. 00
(60 MV MAXI MUM)
17 (S) 019187 COLD PLANE ASPHALT CONCRETE PAVENENT M2 16, 000 1.40 22, 400. 00
(90 MV MAXI MUM)
18 (S) 019188 COLD PLANE ASPHALT CONCRETE PAVENENT M2 4, 050 1.50 6, 075. 00
(105 MM MAXI MUM)
19 (S) 019189 COLD PLANE ASPHALT CONCRETE PAVENENT M2 8, 870 2.00 17, 740. 00
(120 MM MAXI MUM)
20 (S) 019190 COLD PLANE ASPHALT CONCRETE PAVENENT M2 2,370 2.50 5, 925. 00
(170 MM MAXI MUM)
21 153214 REMOVE CONCRETE CURB M 170 125. 00 21, 250. 00
22 160120 REMOVE TREE EA 3 1, 500. 00 4, 500. 00
23 190185 SHOULDER BACKI NG STA 740 50. 00 37, 000. 00
24 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) VB 300 25. 00 7, 500. 00
25 390145 REPLACE ASPHALT CONCRETE SURFACI NG VB 8, 250 80. 00 660, 000. 00
26 390152 ASPHALT CONCRETE TONN 141, 000 36. 00 5,076, 000. 00
27 390165 ASPHALT CONCRETE ( OPEN GRADED) TONN 16, 200 40. 00 648, 000. 00
28 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS M2 3, 880 35.00 135, 800. 00
AREA)

29 394044 PLACE ASPHALT CONCRETE DI KE (TYPE Q) M 810 2.00 1, 620. 00



08-4180U4 Bl D245

08- RI V- 215 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
09/ 07/ 00 09/ 11/ 00

| TEM | TEM UNIT OF ESTI MATED

NO CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D AMOUNT

30 394046 PLACE ASPHALT CONCRETE DI KE ( TYPE D) M 19, 700 2.00 39, 400. 00
31 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 1,890 2.00 3, 780. 00
32 394050 RUMBLE STRI P STA 810 15. 00 12, 150. 00
33 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 210 350. 00 73, 500. 00
34 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 4 1, 500. 00 6, 000. 00
35 664020 600 MM CORRUGATED STEEL Pl PE M 1 50. 00 50. 00

(2.01 MM THI CK)
36 703288 1200 MM CORRUGATED STEEL PI PE RI SER M 8 1, 200. 00 9, 600. 00
(2.77 MM THI CK)

37 (F) 750001 M SCELLANEQUS | RON AND STEEL KG 1,030 4.00 4,120.00
38 (S) 800391 CHAI N LI NK FENCE (TYPE CL-1.8) M 12, 000 21.00 252, 000. 00
39 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD PQST) M 20 91. 00 1, 820. 00
40 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 6 2, 500. 00 15, 000. 00
41 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 15 1, 800. 00 27, 000. 00
42 (S) 839568 TERM NAL ANCHOR ASSEMBLY (TYPE SFT) EA 13 400. 00 5, 200. 00
43 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG e 250 28. 00 7, 000. 00
44 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE ( SPRAYABLE) M 111, 000 .35 38, 850. 00
45 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 12, 300 1.00 12, 300. 00
46 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 7, 960 2.40 19, 104. 00
47 (S) 860810 | NDUCTI VE LOOP DETECTOR LS LUMP SUM 27, 000. 00* 27, 000. 00
48 (S) 860889 MODI FY TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 19, 000. 00* 19, 000. 00
49 999990 NOBI LI ZATI ON LS LUVMP SUM 850, 554. 00* 850, 554. 00

TOTAL 8, 966, 000. 00



| TEM

O©oOoO~NOOULA, WN P

08-4180U4
08- RI V- 215
09/ 07/ 00
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. 00*
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. 00*
. 00*
1, 240.
14,500
2.

3.

1, 120.
325.

. 98
52.
27.
. 68
.73
. 96
. 38
.50
.70
.90
29.

1, 000.
215.
11.
107.
39.
51.
16.

. 60
. 60
. 60
68.
228.
775.
3, 600.
725.
.17
21.
94.

00
00
58
44
00
00

32
00

80
00
00
70
00
80
00
50

00
00
00
00
00

73
20

6500.
13050.
18500.

280000.

2480.
58000.
30960.
71896.

2240.
26975.

7353.
87897.

594.
91800.
5986.
185280.
22080.

6075.
15079.
16353.

5066.

3000.

159100.
3510.
882750.
5611800.
826200.
64020.

2106.
31520.

4914.
55080.
47880.

3100.

3600.

5800.

5325.

260760.

1884.

SUMMARY

00|
60|
60|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
10|
00|
00|

3, 000.
15, 000
3.

1

1, 000.
250.
26.

60.

30.

20.
850.
90.
20.
115.
42.
47.
15.
.00
.00
.00
20.
195.
1, 500.
100.
1, 000.
.00
25.
110.

NN PP

OF

00

00
00
00
80
00

00
00

00
00

00
00

REMAI

8320.
100800.
660.
94500.
11070.
204580.
25600.
10125.
22175.
11850.
3400.
2550.
66600.
6000.
948750.
6034800.
761400.
58200.
1620.
39400.
3780.
16200.
40950.
6000.
100.
8000.
2060.
300000.
2200.

NI NG BI DDERS
| FOURTH
| Bl D AMOUNT

00| 15, 600. 00* 15600.
00| 850. 00 127500.
00| 19, 000. 00* 19000.
00| 590, 000. 00* 590000.
00| 1, 500. 00 3000.
00| 15, 500. 00 62000.
00| 2. 60 31200.
00| 1.15 24035.

. 00| 1, 200. 00 2400.

. 00| 550. 00 45650.
00| 23.00 7360.
00| 52. 00 87360.
00| 27.00 594,
00| .76 102600.
00| 1.20 9840.
00| 1.47 283710.
00| 1.95 31200.
00| 2.13 8626.
00| 2.40 21288.
00| 3. 40 8058.
00| 41.00 6970.
00| 2, 000. 00 6000.
00| 114. 00 84360.
00| 24. 00 7200.
00| 118. 00 973500.
00| 39.00  5499000.
00| 49. 00 793800.
00| 17.00 65960.
00| 1.80 1458.
00| 1. 80 35460.
00| 1.80 3402.
00| 25. 00 20250.
00| 350. 00 73500.
00| 2, 300. 00 9200.
00| 700. 00 700.
00| 1, 100. 00 8800.
00| 4.00 4120.
00| 21. 60 259200.
00| 94. 00 1880.

Bl D245
PAGE 8
09/ 11/ 00



| TEM

40
41
42
43
44
45
46
47
48
49

TOT

08-4180U4
08- RI V- 215
09/ 07/ 00

.48

00*
00*
00*

SUMMARY

. 00|
. 00|
. 00|
. 00|
. 80|
. 00|
. 00|
. 00|
9,193, 485. 10

OF REMA

I NI NG BI DDERS

TH RD
BI D AMOUNT
_______________________________ |

3, 000. 00 18000
2,200. 00 33000
500. 00 6500
35.00 8750
.43 47730
1.30 15990
2.90 23084.
20, 000. 00* 20000.
5, 000. 00* 5000.
196, 000. 00* 196000.

9, 686, 434. 00

00

. 80

00*
00~
00*

18000.
310000.

9, 825, 983. 50

Bl D245
PAGE 9
09/ 11/ 00



